



IMPERIAL VALLEY
CONTINUUM OF CARE COUNCIL

REQUEST FOR PROPOSALS

HOMELESS HOUSING, ASSISTANCE AND PREVENTION
PROGRAMS – ROUND 1 & ROUND 2

October 13, 2022
ADDENDUM #1

This ADDENDUM is hereby made part of the Contract and specifications to the same extent as if originally included therein.

Revision No. 1 REVISION OF TIMELINE

Section I. PERFORMANCE PERIOD/TIMELINE/IMPORTANT DATES

The **REVISED** schedule for processing application is as follows:

October 6, 2022	No Change	Release RFP on IVCCC’s website: IVCCC and County of Imperial Purchasing Department’s website: Purchasing
October 12, 2022	No Change	HHAP Round 1 & 2 application workshop will be held via Zoom at 10:00 a.m.(workshop not mandatory but recommended). Interested participants must register via the following link: Workshop Registration
October 12, 2022	October 19, 2022	Notice of Intent to Apply form due via email to debbiewray@co.imperial.ca.us by 5:00 p.m.
October 14, 2022	October 21, 2022	Deadline for submission of applicant(s) questions to Debbie Wray at debbiewray@co.imperial.ca.us by 5:00 p.m.
October 19, 2022	October 24, 2022	Applicant(s) Question & Answers posted to the IVCCC and Imperial County Purchasing Department websites by 5:00 p.m.
October 28, 2022	November 4, 2022	Submit three (3) hard copies and another digital copy on a USB of the application and related documents to County of Imperial Purchasing Department, 1125 Main Street, El Centro, CA by 4:00 p.m.
November 7 - 10, 2022	No Change	Scoring and Ranking Committee review and ranks projects

November 16-18, 2022	No Change	IVCCC Executive Board approves recommendations of Scoring and Ranking Committee.
November 21, 2022	No Change	IVCCC posts ranking on IVCCC website and mails out award letters.
December 2023	No Change	Projects reach at least 50% completion based on project schedule of target activities.
April 30, 2025	No Change	Funds designated for the delivery of permanent housing activity must be fully expended.
April 30, 2026	No Change	Funds designated for operating subsidies and services coordination activities must be fully expended.

Revision of timeline posted on:

- **County of Imperial Website - [Purchasing RFQs/RFPs](#)**
- **Imperial Valley Continuum of Care Website - [IVCCC - HHAP R1 & R2 Timeline](#)**